



PROJECT: SUPPLY, DELIVERY AND COMMISSIONING OF RUNWAY SURFACE

CONDITION MONITORING EQUIPMENT

DATE : March 13, 2024

BID BULLETIN NO. 1

Please be informed that the **Pre-bid Conference** for this project is hereby postponed until further notice.

For guidance and information of all concerned.

Any instructions previously issued to the bidders inconsistent with the above provisions are deemed amended and/or superseded.

MR. RAFAEL S. REGULAR

Chairperson pag

Bids and Awards Committee